

~~GCAGS~~

# THE TEXAS COMPANY

TEXACO PETROLEUM PRODUCTS



PRODUCING DEPARTMENT  
LOUISIANA DIVISION  
J. H. RAMBIN, JR., DIVISION MANAGER

NEW ORLEANS 9, LOUISIANA

P. O. Box 252

October 31, 1951

Mr. Leslie Bowling  
California Company Building  
New Orleans, Louisiana

Dear Les:

In response to your recent request I am tabulating herein our estimate of expenses for projection equipment for the forthcoming convention of the G. C. A. G. S.

		<u>1 Day</u>	<u>3 Days</u>
<u>Projectors</u>	1-3 $\frac{1}{4}$ " X 4"	\$4.00	\$12.00
	2-2" X 2" (35MM.)	\$8.00	\$24.00
<u>Screens</u>	1-9' X 12'		
	1-8' X 10'	\$16.00	\$48.00
<u>Personnel</u>	1 operator at \$3.00 per hour est. 12 hours.		\$36.00
		Total Estimate	<u>\$120.00</u>

In talking with Mr. Philpott it was decided to have both a standard and a 35MM. size projector. Only one standard (3 $\frac{1}{4}$ " X 4") projector is indicated for the reason that I offered our projector to Jasper Ewing & Sons to use as a means of cutting down expenses. You will also note that two projectors are to be used, one for the current slides and one for possible reference slides.

I have been dealing with Jasper Ewing & Sons on the above equipment.

The above estimate includes no public address equipment. I have been given to understand that the equipment at the Roosevelt is adequate.

It was suggested to me that I get projector operators from the various company men. That of course, would save money, but I do not feel I am in any position to ask any of our company men,

Mr. Leslie Bowling

-2-

October 31, 1951

particularly since it appears that each man will be allowed only 1/2 day at the convention. I have not canvassed the other companies for possible operators, and so far as I am concerned, I think it best that we do not.

If satisfactory to you, the above estimate is the basis on which I shall go ahead.

I presume the Roosevelt is aware of the dates, hours, etc., for the technical sessions. As I understand the Thursday morning session will be in the University Room and the remaining technical sessions in the Grand Ball Room.

Please advise of any questions, etc., regarding the estimate. I am giving a minimum of hours for the operator, but it is possible that there may be several additional hours to allow setting up equipment, etc.

Yours very truly,

  
B. E. Bremer

BEB-JAD